Approved For Release 2003/04/02 : CIA-RDP78-01092A000100030030

Approved For Release 2003/04/02: CIA-RDP78-01092A000100030036-8

(SCHEDULE)

CONTRACT/TASK ORDER NO. X7-2951-67R (62-002245) GE 2 OF 3 PAGES

SCORE OF WORK:

The Contractor will provide analysis, programming and computer check-out for an integrated hybrid operating system as set forth in Contractor's papers. No. WCC-CS-15 dated 6 Procedure 1966 which is incorporated herein by reference and made a part of this agreement.

DIRIOD OF FERFORMANCE:

The period of performance shall be II May 1967 through 10 May 1958.

DELIVERABLE TIEMS:

- A. Ri-monthly letter progress reports.
- B. Decumentation for "Hybrid Simulation System" to include flow chart, coding and patchboard flow diagram.

FUNDS ALLOCATED:

Funds in the emount of TWENTY FOUR THOUSAND EEVENTY DOLLARS and NO CENTS (\$24,070.00) have been allocated for the performance of this agreement. Costs in excess of this amount shall not be incurred without the prior written approval of the Centracting Officer.

PARMENT:

The Combractor shall be paid in accordance with the terms and conditions of the Time and Material Provisions, Section F attached.

Corvices:

The Contractor will maintain time records of total hours worked and will invoice for payment in accordance with the following schedule of hour is rates:

Stripr Engineer

\$25 per min hour

Applications Engineer

\$21 per mun hour

SECURITY:

The work itself, reports and association of the Sponsor with this agreement are unclassified.

HALE OF CONTRACTOR

FUICTHMENT ASSOCIATES, INC.

Approved For Release 2003/04/02:-CIA-RDP78-01091A000100030036-8

(SCHEDULE)

CONTRACT/TASK ORDER NO. X3-2951-678 (62-002245)

Portions of the work under this agreement will be performed an promises. In view of this fact, Contractor personnel must meet the conser's requironants for a Top Corres security clearance. United States citiz ship is a prorognisive.

PERCENTS:

a) Technical A final report, menuals, drawings and similar data as may be remired under this Contract, shall be submitted at such time and in such format as may be specified by the Technical Depresentative of the Contracting Officer on a may be otherwise set forth in this Schedule. In addition, Technical Progress Re orts should to propored in the manner normally procliced by you and submitted a cally to the Contracting Officer's Technical Representative in accordance with the Pogresentctive's instructions. A copy of the Machaneal Progress Report show the mailed directly to the Contracting Officer.